



remove and replace landscaping as needed to perform scope of work, typical

perform private locates to determine utilities prior to excavation

pipe from pool equipment room in this approximate area, once excavated at new location verify suitability of all piping (pressure test)

remove fence posts and panels as needed to make excavation and regrading and provide for access for equipment

Spread excavation spoils along bench and down slope outside fence line - existing fence to remain at existing elevation

Protect existing electric

Existing hose bibb, relocate outside of spa location, chase pipe upstream)

Concrete for lighting and controls, protect and rework to suit new spa

3' x 3' pad to install handrail, color and finish to match existing

Extend coping and surround skimmer, color and finish to match existing

Demo concrete

Grade drops on this edge - provide formwork as necessary to form spa shell, provide landscaping rocks or blocks at exposed shell for finish

Balance of pool deck is snowmelted, do not cut or core

Protect existing pool deck that remains during construction, first clean at completion

Demo concrete



